



**Schmucker, Paul, Nohr and Associates**

2100 North Sanborn Blvd — PO Box 398

Mitchell SD 57301-0398

Phone (605) 996-7761

Wats (800) 952-3598

Fax (605) 996-0015

www.spn-assoc.com

**JANUARY 24, 2018**

**RE: SANBORN BLVD UTILITY AND STREET IMPROVEMENTS – PHASE I  
MITCHELL, SOUTH DAKOTA  
SPN #14547  
CITY #2018-22**

**BID LETTING: FRIDAY, JANUARY 26, 2018, 2:00 PM**

## ***ADDENDUM NUMBER 2***

The following modifications are to be made to the plans and specifications for the Sanborn Blvd Utility and Street Improvements – Phase I project.

### **SPECIFICATIONS**

#### **BID FORM FOR CONSTRUCTION CONTRACTS – ARTICLE 5 – BASIS OF BID**

Bid Form for Construction Contracts – Article 5.01, Bid Schedule A, Page 10 shall be deleted in its entirety and replaced with the attached Bid Form Page 10. (Item #68 Connect to Existing Storm Sewer Structure of 16 EA has been modified to 2 EA and Item #69 Connect to Existing Storm Sewer Pipe of 1 EA has been modified to 15 EA.)

Bid Form for Construction Contracts – Article 5.01, Alternate 2-Full Road Closure, Page 13: the note reads, “The project shall be substantially complete by July 27, 2018.” The note shall have the date “July 27, 2018” deleted and replaced with “July 17, 2018” to reflect the date stated in the Agreement Between Owner and Contractor for Construction Contract, Article 4.02B Award of Alternate 2-Full Road Closure.


#### **SECTION 01010 SUMMARY OF WORK – 1.08 SEQUENCE OF OPERATIONS**


1.08 Sequence of Operations A. shall have the following paragraph added:

13. The City of Mitchell will remove and salvage the light pole fixture/luminaries prior to the poles and bases being removed by the Contractor.

**PLANS**

No modifications were made to the plans.

  
\_\_\_\_\_  
Joseph D. Schroeder, Project Engineer  
Schmucker, Paul, Nohr & Associates



-----  
The undersigned hereby acknowledges receipt of Addendum Number 2 to the plans and specifications for the SANBORN BLVD UTILITY AND STREET IMPROVEMENTS – PHASE I.

FIRM NAME \_\_\_\_\_  
BY \_\_\_\_\_  
TITLE \_\_\_\_\_  
DATE \_\_\_\_\_

***ATTACH THIS SIGNED ADDENDUM NO. 2 TO THE BID FORM WHEN SUBMITTING.***

**SANBORN BLVD UTILITY AND STREET IMPROVEMENTS PHASE I**

**BID SCHEDULE A**

Item #	Description	Estimated Quantity	Unit Price	Total Price
51	Sanitary Sewer Manhole	5 EA	\$	\$
52	Adjust Manhole to Grade	5 EA	\$	\$
53	12" PVC Sanitary Sewer Main	1,263 LF	\$	\$
54	10" PVC Sanitary Sewer Main	66 LF	\$	\$
55	6" PVC Sanitary Sewer Service	264 LF	\$	\$
56	4" PVC Sanitary Sewer Service	627 LF	\$	\$
57	12" x 4" Sanitary Sewer Wye	31 EA	\$	\$
58	12" x 6" Sanitary Sewer Wye	8 EA	\$	\$
59	Connect to Existing Sanitary Sewer Main	2 EA	\$	\$
60	Connect to Existing Sanitary Sewer Service	39 EA	\$	\$
61	Tracer Wire Box for Sanitary Sewer Service	27 EA	\$	\$
62	Sanitary Sewer Bypass Pumping	1 LS	\$	\$
63	Remove and Dispose 2'x3' Inlet w/ Frame and Grate	1 EA	\$	\$
64	Storm Sewer Inlet	3 EA	\$	\$
65	12" RCP Storm Sewer Pipe	69 LF	\$	\$
66	18" RCP Storm Sewer Pipe	51 LF	\$	\$
67	Adjust Existing 2'x3' Inlet Casting to Grade	10 EA	\$	\$
68	Connect to Existing Storm Sewer Structure	2 EA	\$	\$
69	Connect to Existing Storm Sewer Pipe	15 EA	\$	\$
70	Traffic Control Miscellaneous	1 LS	\$	\$
71	Project Traffic Control Signs	610.7 SF	\$	\$
72	Specialty Signs	663.0 SF	\$	\$
73	Temporary Closure Signs	80.0 SF	\$	\$
74	Type 3 Barricades	57 EA	\$	\$
75	Type C Advance Warning Arrow Board	2 EA	\$	\$