

April 26, 2022

**RE: UTILITY IMPROVEMENTS
ST. LAWRENCE, SOUTH DAKOTA
SPN #15024**

BID LETTING: THURSDAY, APRIL 28, 2022 @ 4:00 PM

ADDENDUM NUMBER 1

The following modifications are to be made to the plans and specifications for the Utility Improvements Project.

Section C-410, Bid Form:

Include the cost of temporary mailboxes in Item 88.
Replace Pages 7 and 8 of the Bid Form with the revised pages following this document.
Bid Schedule A Item 127 is changed to 4" White Temporary Tape.
Bid Schedule A Item 128 is changed to 4" Yellow Temporary Tape.
Bid Schedule A Item 129 is changed to 24" White Temporary Tape.
Bid Schedule B Item 20 is changed to 4" White Temporary Tape.

Section C-520, Agreement, Paragraph 4.2 A:

Revise the substantial completion date to November 1, 2024.

Sheet 35

Note that bypass pumping will be required across the railroad tracks. The Contractor can collect the wastewater in a truck to be dumped at the lagoon or a temporary bypass line can be bored under the railroad tracks.

All other items of the plans and specifications remain unchanged.

Camden A. Hofer
Camden A. Hofer, Project Engineer
Schmucker, Paul, Nohr & Associates



The undersigned hereby acknowledges receipt of Addendum Number 1 to the plans and specifications for the *St Lawrence Utility Improvements*.

FIRM NAME _____
BY _____
TITLE _____
DATE _____

ATTACH THIS SIGNED ADDENDUM NO. 1 TO THE BID FORM WHEN SUBMITTING.

Bid Schedule A - Surfacing and Miscellaneous, Cont.

Item	Description	Quantity	Unit Price	Total Price
111	Place Recycled Millings	18,997 SY		
112	Place Salvaged Gravel	1,380 CY		
113	Fine Grading of Base Material	24,025 SY		
114	Gravel Base Course	3,080 TN		
115	6" Gravel Surfacing	4,830 TN		
116	3" Gravel Surfacing	1,030 TN		
117	3/4" Pink Landscaping Rock	10 TN		
118	8" Concrete Highway Pavement	141 SY		
119	3" Asphalt Paving	1,110 TN		
120	2" Asphalt Paving	120 TN		
121	Asphalt Binder on the Basis of Composite Mix	1,230 TN		
122	Separate Mobilizations for Asphalt Surfacing	2 EA		
123	Traffic Control Signs	406 SF		
124	Type III Barricades	40 EA		
125	Temporary Traffic Signal	2 EA		
126	Reflectorized Drum	24 EA		
127	4" White Temporary Tape	550 LF		
128	4" Yellow Temporary Tape	2,400 LF		
129	24" White Temporary Tape	40 LF		
130	Traffic Control, Miscellaneous	1 LS		
131	Inlet Protection	4 EA		
132	Culvert Protection	29 EA		
133	Type I Seed, Fertilize and Mulch	21,905 SY		
134	Type II Seed, Fertilize and Mulch	1,713 SY		
Total for Bid Schedule A: Surfacing and Miscellaneous			\$	

Bid Schedule B is separated from the project and consists of work associated with improvements in the following area:

1. The sanitary sewer on SD Highway 14 – Sheets 67 through 72

Bid Schedule B - HWY 14 Addition

Item #	Description	Quantity	Unit Price	Total Price
1	Remove and Dispose of Existing Manhole	6 EA		
2	8" Sanitary Sewer Pipe	108 LF		
3	10" Sanitary Sewer Pipe	176 LF		
4	15" Sanitary Sewer Pipe	5 LF		
5	18" Sanitary Sewer Pipe	10 LF		
6	Post TV Inspection of Sewer	1,350 LF		
7	Sanitary Sewer Manholes to 8 Feet	4 EA		
8	Additional Depth Sanitary Sewer Mahole	7.3 VF		
9	Connect to Existing 10" Sanitary Sewer	11 EA		
10	Connect to Existing 15" Sanitary Sewer	1 EA		
11	Connect to Existing 18" Sanitary Sewer	3 EA		
12	18"x4" Sanitary Sewer Wyes	1 EA		
13	Connect to Existing Sewer Service	1 EA		
14	4" Sanitary Sewer Service Pipe	6 LF		
15	Bypass Pumping	1 LS		
16	Mobilization	1 LS		
17	Remove and Dispose of Concrete	523 SY		
18	8" Concrete Pavement	523 SY		
19	Reflectorized Drum	30 EA		
20	4" White Temporary Tape	1,500 LF		
21	Traffic Control, Miscellaneous	1 LS		
22	Inlet Protection	4 EA		
Total for Bid Schedule B: HWY 14 Addition			\$	