

**November 16, 2021**

**RE: FIRST STREET AND LOGAN AVENUE UTILITY IMPROVEMENTS  
GREGORY, SOUTH DAKOTA  
SPN #15815**

**BID LETTING: WEDNESDAY, NOVEMBER 17, 2021 @ 2:00 PM**

***ADDENDUM NUMBER 2***

**The following modifications are to be made to the specifications for the First Street and Logan Avenue Project.**

**Section C-410 Bid Form:**

Add Item 63 – Articulated Concrete Mattress to the Bid Form. The attached Page 10 of the Bid Form shall be submitted with the Bid.

**Section 31 25 00 Erosion Control**

**1.04 MEASUREMENT AND PAYMENT**

The following Paragraph 1.04 E shall be added to this section:

- E. Measurement and payment for concrete cable mats (Articulated Concrete Mattress) shall be on a square yard basis at the dimensions shown in the plans. The unit price shall be considered full compensation for all labor, material, equipment, geotextile fabric and incidentals to furnish and install the concrete cable mat material.

All other items of the plans and specifications remain unchanged.



  
\_\_\_\_\_  
Jeffrey P. McCormick, Project Manager  
Schmucker, Paul, Nohr & Associates

---

The undersigned hereby acknowledges receipt of Addendum Number 2 to the plans and specifications for the *FIRST STREET AND LOGAN AVENUE UTILITY IMPROVEMENTS*.

FIRM NAME \_\_\_\_\_  
BY \_\_\_\_\_  
TITLE \_\_\_\_\_  
DATE \_\_\_\_\_

ATTACH THIS SIGNED ADDENDUM NO. 2 TO THE BID FORM WHEN SUBMITTING.

**Bid Schedule A**

Item	SDDOT Bid Item #	Description	Quantity	Unit Price	Total Price
61	831E0200	Woven Seperator Fabric	8,480 SY		
62	831E1010	Geogrid Reinforcement	320 SY		
63	900E5147	Articulated Concrete Mattress	36 SY		

Total For Bid Schedule A Items 1 - 63 Inclusive \_\_\_\_\_