

April 1, 2022

**RE: WASTEWATER OUTFALL AND WILLOW STREET
IMPROVEMENTS
PRESHO, SOUTH DAKOTA
SPN #14707**

BID LETTING: WEDNESDAY, APRIL 7, 2022 @ 2:00 PM

ADDENDUM NUMBER 1

The following modifications are to be made to the plans and specifications for the Wastewater Outfall and Willow Street Improvements Project.

Plan Sheet 4 – Replace Note 2 with the following:

2. Due to the proximity of the City Pool to the proposed Willow Street Improvements, the Contractor shall not proceed with work on Willow Street during the operating hours of the pool between June 1 and July 15. If work is completed between June 1 and July 15 during non-operating hours, all trenches shall be backfilled to the existing grade prior to the pool opening.


Section C-200, Instructions to Bidders - Replace the bold text in Paragraph 15.01 with the following:

Colored bidding documents are bound into the booklet and numbered 25-54. The colored copies of the bidding documents are to be completed and submitted with all the attachments outlined in Article 7 of the Bid Form. Non-colored copies downloaded from the internet site will be allowed but will include all applicable pages listed above.

Section C-800, Supplementary Conditions – Replace the value of \$5,000,000 with the value of \$2,000,000 for the Excess or Umbrella Liability Per Occurrence and General Aggregate in Paragraph SC 6.03 K.2 found at the bottom of Page 158.

All other items of the plans and specifications remain unchanged.


Jacob D. Sonne, Project Engineer
Schmucker, Paul, Nohr & Associates



The undersigned hereby acknowledges receipt of Addendum Number 1 to the plans and specifications for the *WASTEWATER OUTFALL AND WILLOW STREET IMPROVEMENTS*.

FIRM NAME _____
BY _____
TITLE _____
DATE _____

ATTACH THIS SIGNED ADDENDUM NO. 1 TO THE BID FORM WHEN SUBMITTING.